MANNIR ESYSTEMS NIGERIA LIMITED

General Information

SOW Creation Date	SOW Start Date	Project	Last Updated	SOW End Date
Dec 13, 2017	Jan 1, 2018	ABC Connect - ABCXYZ	Dec 13, 2017	Dec 31, 2018

This is a Time and Materials Statement of Work between ABC Mutual Life Insurance Company and RJTech with all general terms and conditions as described in the current Master Agreement and its related documents.

Resources

S#	Resource Name	Role	Location	Rate	Start Date	End Date	Approx Effort
1	Sanath Jayasurya	Columbo	\$1000	Dec 13, 2017	Dec 31, 2018	100 hours	
2	Roger Federer	London	\$2000	Dec 13, 2017	Dec 31, 2018	200 hours	

Description of Work Effort:

Mannir Scope of work, deliverables:

ABCXYZ program is getting executed in XYZ Agile following Scrum Methodology focused on developing the features of POY Connect prioritized by ABN Product Owner.

The Scope of work will be prioritized by the POE Product Owner on every Release/Sprint basis and Infosys team will take over in planning and executing the sprint to meet the needs of the program